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Summary of Cost by PWS and GFY 

C.1 Total Contract C.1 Total Contract

0001 C.1.1 Task Order Implementation C.1.1 Task Order Implementation

0002 C.1.2 Task Order Project Management C.1.2 Task Order Project Management

0002 C.1.2.1 Pre-Delease Planning and Facility Transfer C.1.2.1 Pre-Delease Planning and Facility Transfer

0002 C.1.2.1.1 Facility Walkdowns C.1.2.1.1 Facility Walkdowns

0002 C.1.2.1.2 Nuclear Criticality Safety Program C.1.2.1.2 Nuclear Criticality Safety Program

0002 C.1.2.1.3 Facility Characterization Program C.1.2.1.3 Facility Characterization Program

0002 C.1.2.1.4 Procedures and Work Planning  and Control C.1.2.1.4 Procedures and Work Planning  and Control

0002 C.1.2.2 Project Support C.1.2.2 Project Support

0002 C.1.2.2.1 Project Planning, Integration & Interface C.1.2.2.1 Project Planning, Integration & Interface

0002 C.1.2.2.1.1 Planning and Integration

0002 C.1.2.2.1.2 Regulatory Planning

0002 C.1.2.2.1.3 Sitewide Interface

0002 C.1.2.2.2 Project Management C.1.2.2.2 Project Management

0002 C.1.2.2.3 Environmental, Safety, Health and Quality C.1.2.2.3 Environmental, Safety, Health and Quality

0002 C.1.2.2.3.1 Integrated Safety Management Systems C.1.2.2.3.1 Integrated Safety Management Systems

0002 C.1.2.2.3.2 Safety Authorization Basis C.1.2.2.3.2 Safety Authorization Basis

0002 C.1.2.2.3.3 Nuclear Criticality Safety Program C.1.2.2.3.3 Nuclear Criticality Safety Program

0002 C.1.2.2.3.4 Radiation Protection, Radiological Site Services C.1.2.2.3.4 Radiation Protection, Radiological Site Services

0002 C.1.2.2.3.5 Emergency Management & Fire Protection Programs C.1.2.2.3.5 Emergency Management & Fire Protection Programs

0002 C.1.2.2.3.6 Quality Assurance / Quality Control C.1.2.2.3.6 Quality Assurance / Quality Control

0002 C.1.2.2.4 Regulatory Compliance and Permits C.1.2.2.4 Regulatory Compliance and Permits

0002 C.1.2.2.5 Sampling and Data Management C.1.2.2.5 Sampling and Data Management

0002 C.1.2.2.6 Continuity Program C.1.2.2.6 Continuity Program

0002 C.1.2.2.7 Environmental Monitoring and Reporting C.1.2.2.7 Environmental Monitoring and Reporting

0002 C.1.2.2.8 Safeguards and Security C.1.2.2.8 Safeguards and Security

0002 C.1.2.2.8.1 Security Program C.1.2.2.8.1 Security Program

0002 C.1.2.2.8.2 Nuclear Materials Control and Accountability C.1.2.2.8.2 Nuclear Materials Control and Accountability

0002 C.1.2.2.8.3 Physical Security Support C.1.2.2.8.3 Physical Security Support

0002 C.1.2.2.9 Records Management and Document Control C.1.2.2.9 Records Management and Document Control

0002 C.1.2.2.10 Public Affairs and Program Management Support C.1.2.2.10 Public Affairs and Program Management Support

0002 C.1.2.2.11 Real and Personal Property Management C.1.2.2.11 Real and Personal Property Management

0002 C.1.2.2.12 Computing and Telecommunications C.1.2.2.12 Computing and Telecommunications

0002 C.1.2.2.13 Energy Efficiency C.1.2.2.13 Energy Efficiency

0002 C.1.2.2.14 DOE Consolidated Audit Program (DOECAP) C.1.2.2.14 DOE Consolidated Audit Program (DOECAP)

0002 C.1.2.2.15 Asset Recovery and Recycling C.1.2.2.15 Asset Recovery and Recycling

0002 C.1.2.3 Post-GDP Shutdown Environmental Remediation Transition C.1.2.3 Post-GDP Shutdown Environmental Remediation Transition

0003 C.1.3 Facility Deactivation and Infrastructure Optimization C.1.3 Facility Deactivation and Infrastructure Optimization

0003 C.1.3.1 Stabilization and Deactivation C.1.3.1 Stabilization and Deactivation

PWS Requiring Attachment  L-4 Cost WorksheetsSection C - Performance Work Statement (PWS)

Crosswalk of PWS to Required L-4 Cost Worksheet Templates
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0003 C.1.3.1.1 Stabilization  

0003 C.1.3.1.2 Deactivation

0003 C.1.3.2 Utility Optimization C.1.3.2 Utility Optimization

0003 C.1.3.2.1 C-611 Water Treatment and Distribution Facilities C.1.3.2.1 C-611 Water Treatment and Distribution Facilities

0003 C.1.3.2.2 C-615 Sewage Disposal Plant and Collection Facilities C.1.3.2.2 C-615 Sewage Disposal Plant and Collection Facilities

0003 C.1.3.2.3 Power Distribution C.1.3.2.3 Power Distribution

0003 C.1.3.2.4 C-600 Steam Plant Shutdown C.1.3.2.4 C-600 Steam Plant Shutdown

0003 C.1.3.2.5 Analytical Laboratory C.1.3.2.5 Analytical Laboratory

0003 C.1.4 Surveillance and Maintenance and Utility Operations C.1.4 Surveillance and Maintenance and Utility Operations

0003 C.1.4.1 Surveillance and Maintenance  C.1.4.1 Surveillance and Maintenance  

0003 C.1.4.1.1 S&M of Inactive Facilities (Category A - as defined in Table C-1)

0003 C.1.4.1.2 S&M of Inactive Facilities (Category B - as defined in Table C-1)

0003 C.1.4.1.3 S&M of Active Facilities (Category C - as defined in Table C-1)

0003 C.1.4.1.4 S&M of Active Facilities (Category D- as defined in Table C-1)

0003 C.1.4.1.4.1 C-300 Central Control Building

0003 C.1.4.1.4.2 C-310 and C-310-A Purge and Product Buildings

0003 C.1.4.1.4.3 C-315 Surge and Waste Building and C-315 Tie Line

0003 C.1.4.1.4.4 C-331 Process Building, All C-331 Tie Lines and C-331 Enclosed Bridge

0003 C.1.4.1.4.5 C-333 and C-333A Process & Feed Vaporization Buildings

0003 C.1.4.1.4.6 C-335 Process Building, All C-335 Tie Lines and C-335 Enclosed Bridge

0003 C.1.4.1.4.7 C-337 and C-337-A Process & Feed Vaporization Buildings

0003 C.1.4.1.4.8 C-360 and C-360A Toll Transfer and Sampling Buildings & Annex

0003 C.1.4.1.4.9 All C-633 Cooling Towers

0003 C.1.4.2 Utility Operations C.1.4.2 Utility Operations

0004 C.1.4.3 Cylinder Transfers C.1.4.3 Cylinder Transfers

0003 C.1.4.4 Analytical Laboratory C.1.4.4 Analytical Laboratory

0003 C.1.4.5 Waste Management Operations C.1.4.5 Waste Management Operations

0003 C.1.4.5.1 Waste Treatment C.1.4.5.1 Waste Treatment

0003
C.1.4.5.2

Waste Handling/Packaging/Hauling & Transportation for Treated and/or 

Disposed Waste
C.1.4.5.2

Waste Handling/Packaging/Hauling & Transportation for Treated and/or 

Disposed Waste

0003 C.1.4.5.3 Disposal C.1.4.5.3 Disposal

0003 C.1.4.5.4 Waste Management Operations C.1.4.5.4 Waste Management Operations

0005 C.1.5 Deactivation, Decontamination and Demolition C.1.5 Deactivation, Decontamination and Demolition

0005 C.1.5.1 Additional Stabilization and Deactivation C.1.5.1 Additional Stabilization and Deactivation

0005 C.1.5.2 Decontamination and Deactivation C.1.5.2 Decontamination and Deactivation

0005 C.1.5.2.1 Inactive Facilities C.1.5.2.1 Inactive Facilities

0005 C.1.5.2.2 Other GDP Facilities

0006 C.1.6 On Site Waste Disposal Facility C.1.6 On Site Waste Disposal Facility 

0006 C.1.6.1 Design C.1.6.1 Design

0006 C.1.6.2 Construct and Operate

0007 C.1.7 Post GDP Shutdown Environmental Services C.1.7 Post GDP Shutdown Environmental Services

0007 C.1.7.1 Reserved C.1.7.1 Reserved

C.1.7.2 Post-GDP Shutdown Groundwater Sources OU C.1.7.2 Post-GDP Shutdown Groundwater Sources OU
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0007B C.1.7.2.1 Pump and Treat Operations C.1.7.2.1 Pump and Treat Operations

0007A C.1.7.2.2 C-400 Source Treatment Operations C.1.7.2.2 C-400 Source Treatment Operations

0007A C.1.7.2.3 Southwest Plume Source Treatment Operations C.1.7.2.3 Southwest Plume Source Treatment Operations

0007A C.1.7.3 Post-GDP Shutdown Soils and Surface Water OUs C.1.7.3 Post-GDP Shutdown Soils and Surface Water OUs

0007A C.1.7.4 Shutdown Burial Grounds Operable Unit (BGOU) C.1.7.4 Shutdown Burial Grounds Operable Unit (BGOU)

0007C C.1.7.4.1 Burial Grounds SWMUs 5&6 Cap C.1.7.4.1 Burial Grounds SWMUs 5&6 Cap

0007A C.1.7.4.2 Balance of Burial Grounds C.1.7.4.2 Balance of Burial Grounds

0007D C.1.7.5 Environmental Monitoring Program and Reporting C.1.7.5 Environmental Monitoring Program and Reporting

0007A C.1.7.6 Environmental Services Waste Operations C.1.7.6 Environmental Services Waste Operations


